

COMMERCIAL & TECHNICAL SYSTEM PROPOSAL

Custom Transportation Management System (TMS) & Financial Operations Engine

TARGET CLIENT COMPANY: Porbido Trucking & Hauling Service (Zone 1 San Vicente East, Urdaneta City)	PRIMARY CLIENT CUSTOMER: Cargill Philippines, Inc. (Pulilan Plant, Bulacan)
TARGET SYSTEM USERS: Porbido Trucking & Hauling Service Management & Personnel Only	DOCUMENT VERSION & DATE: Proposal 1.0 August 03, 2026

1. Brief Background of the Client Company

Porbido Trucking & Hauling Service is an independent contracted logistics provider operating out of Urdaneta City, Pangasinan. The business serves as a primary bulk transport contractor for Cargill Philippines, Inc., hauling agricultural raw materials, bulk corn, feed ingredients, and bagged goods between major manufacturing feed mills, international sea ports, and regional storage facilities across Luzon and the Visayas.

Key Operational Profile:

- **Fleet Composition:** Total fleet of 8 heavy trucks, featuring 4 heavy-duty trucks in active daily rotational haulage.
- **Core Routes & Geographical Scope:** Short-haul regional shuttles (Subic Port → Cargill Pulilan Feeds Mill; Subic → Cargill Rafian/Baliuag) and long-distance inter-island vessel runs (Pulilan → Cargill Iloilo Facility; Cargill Iloilo → Manila Container Terminal; Manila Port → Baliuag/Pulilan).
- **Administrative Structure:** All business operations, dispatch scheduling, driver cash advances, freight calculations, and monthly client billing statements are managed by only two personnel (the Business Owner and one Administrative Staff).

Target User Base Clarification: This proposed Transportation Management System (TMS) will be owned, operated, and utilized exclusively by Porbido Trucking's owners, and personnel. Cargill Philippines serves solely as the external customer receiving the error-free billing output statements generated by this system.

2. Operational Problem Statement, System Purpose & Goals

2.1 Current Manual Vulnerabilities & Failure Points

Operating a multi-vehicle fleet across inter-island routes using paper notes, Excel files, and Messenger group chats has created severe operational bottlenecks:

FAILURE POINT	CURRENT MANUAL VULNERABILITY	DIRECT FINANCIAL & OPERATIONAL IMPACT
1. Manual Data Entry Errors	Staff manually transcribe trip and billing data from image files into Excel spreadsheets.	Keying errors lead to underbilled freight charges on major invoices (e.g., a past audit revealed thousands lost across a sample of just 3 trips).
2. Swapped Route Mismatches & Mislabeling	Origin and destination locations are typed manually as unvalidated text.	Inconsistent naming conventions complicate reconciliation between billed and unbilled trips, creating heavy audit bottlenecks for management and staff.
3. Unbilled Trips Lost in Communication	Dispatch and Delivery assignments photos are posted in chat groups.	Completed trips frequently get buried in chat histories, leading to unbilled jobs and direct revenue loss.
4. Unmonitored Cash-on-Hand (COH) & Allowances	Driver cash advances, trip allowances, and fuel receipts are recorded on paper slips or chat messages.	Lack of centralized tracking causes discrepancies in expense balances, disputes over salary deductions, and unrecorded cash leakages.
5. Lack of Fleet Maintenance Visibility	Routine vehicle maintenance schedules (e.g., oil changes, inspection dates) are tracked informally without alerts.	Preventable breakdowns occur during active trips, resulting in costly emergency repairs, delivery delays, and damaged client trust.

2.2 System Purpose & Strategic Business Goals

The primary purpose of the Porbido TMS is to deploy a lightweight, error-proof digital pipeline that empowers Porbido's 2-person admin team to manage the entire fleet effortlessly.

Strategic Goals:

- 1. Typo Elimination: Restrict inputs to verified dropdowns and auto-calculated freight math engines.
- 2. Revenue Recovery: Ensure zero completed trips are lost or left un-billed.
- 3. Complete Cash Transparency: Track every cash transfer to drivers (before, during, and after trips).
- 4. 1-Click Official Statements: Generate audit-ready Cargill client invoice PDFs and driver liquidation slips instantly.

3. System Objectives (Operational Streamlining Breakdown)

To eliminate manual bottlenecks, the system streamlines Porbido's business operations across 4 core operational pillars:

A. Truck & Fleet Asset Management Objective

Streamline fleet tracking and maintenance governance by logging oil change timestamps, tire replacement history, repair logs, and asset availability per truck plate number.

B. Dispatch & Billing Reconciliation Objective

Eliminate encoding typos by automating freight charge calculations ($\text{Tonnage} \times \text{Rate} + \text{Re-route Fee}$) and bi-directionally cross-matching Porbido internal logs against Cargill statements to catch underbillings.

C. Payroll & Cash Settlement Objective

Streamline driver payroll through automated destination-based rates (higher rates for inter-island cross-sea runs), rolling Cash-on-Hand (COH) carry-over balances, flexible Cash Advance deduction rules, and 1-click printable payment slips.

D. System Governance & Auditability Objective

Protect company data through role-based access control (Owner vs Admin Staff vs Driver) and comprehensive user activity audit logs recording every creation, update, or deletion.

4. Comprehensive System Feature Catalog & Modules

Below is the detailed feature catalog detailing the planned system modules, their descriptions, and business operational goals:

1. Instant Executive Operations Command Dashboard

Description: A high-impact executive dashboard that displays essential daily operational metrics immediately upon user login. Includes live counters for Active Fleet Count, Trips Today, Unbilled Freight Total (₱), and Typo Discrepancy Alerts.

Operational Purpose & Goal: To provide Porbido management with instant daily operational visibility and immediate awareness of urgent unbilled trips or discrepancies without searching through spreadsheets.

2. Error-Proof Smart Dispatch Entry & Auto-Math Engine

Description: A structured dispatch encoding form featuring standardized dropdown route selectors, strict numeric Travel Load Order (TLO#) validation with duplicate detection, and automated freight charge math [$\text{Freight} = \text{Tonnage} \times \text{Rate} + \text{Re-route Fee}$].

Operational Purpose & Goal: To completely eliminate weight transcription typos, bad TLO numbers, and incorrect destination entries at the exact moment of encoding.

3. Master Operations & Trip Lifecycle Hub

Description: A master table formatted specifically for screen visibility. Features status filtering tabs (All Trips, Billed, Unbilled, For Checking), Frontload vs Backload route classification tags, date range filtering, and column sorting.

Operational Purpose & Goal: To give staff a clear visual hub to monitor every trip's lifecycle status, distinguish frontload from backload runs, and locate any historical trip record in seconds.

4. Driver Cash-on-Hand (COH) Sent Log & Allowance Tracker

Description: A dedicated transaction ledger tracking every single time cash or allowances are sent to a driver—whether before dispatch, during the trip via ATM/GCash, or for emergency truck repairs.

Operational Purpose & Goal: To eliminate the COH 'black hole', track multiple cash transfers per trip, and ensure 100% transparent cash liquidation between management and drivers.

5. Driver & Helper Payroll Engine & Printable Payment Slips

Description: A payroll calculator that automatically computes destination-based trip rates (applying higher premium rates for cross-sea inter-island runs), option for deducts cash advances, and generates official 1-click printable payment slips for drivers and helpers.

Operational Purpose & Goal: To streamline payroll preparation from days to minutes and provide drivers with clear, professional printed payslips that prevent salary disputes.

6. Flexible Cash Advance Deduction Selector Engine

Description: An intelligent deduction engine that gives management the option to deduct a driver's cash advance either: (a) From the next trip's cash allowance OR (b) From their upcoming monthly payroll salary payout.

Operational Purpose & Goal: To provide management with operational flexibility in recovering cash advances based on driver preferences and trip circumstances.

7. Enterprise Report Generator (.xlsx Excel & .pdf Statements)

Description: An automated statement exporter capable of generating 1-click official Billing Summaries Settlement sheets in both printable PDF and Excel (.xlsx) formats.

Operational Purpose & Goal: To save days of manual spreadsheet formatting and provide Cargill and Porbido management with audit-ready billing statements.

8. Fleet Maintenance & Repair Service Tracker

Description: A dedicated fleet asset maintenance log that records oil change timestamps, tire replacement history, repair notes, and upcoming service due warnings per truck plate.

Operational Purpose & Goal: To prevent costly truck breakdowns on inter-island trips, prolong heavy asset lifespan, and ensure fleet reliability.

9. System Security Audit Log (User Activity Tracker)

Description: An automated background security log that records every action performed in the system—capturing timestamp, user identity, action type (created, edited, deleted), and exact field changes made.

Operational Purpose & Goal: To enforce strict accountability, protect financial records from unauthorized tampering, and maintain a complete audit trail.

10. Role-Based User Access Management (RBAC)

Description: A security permission control system that restricts user access on a per-module basis (Owner Access, Staff Access).

Operational Purpose & Goal: To ensure staff members only access modules relevant to their job roles while protecting sensitive financial profit data.

5. Project Timeline & Professional Commercial Pricing

5.1 Professional Investment & Phased Rollout Structure

The commercial investment for developing, testing, and deploying the custom Porbido TMS is structured into three modular phases, allowing Porbido Trucking to launch core operations immediately while expanding enterprise features seamlessly:

PROJECT PHASE	DELIVERABLES & MODULES INCLUDED	INVESTMENT
Phase 1: Core Operations & Auto-Dispatch Engine	- Instant Executive Operations Dashboard - Smart Dispatch Entry Form (Route dropdowns, auto-math freight engine) - Master Operations Hub (Trip lifecycle filters, Frontload/Backload tags) - Printable Billing Report Generator (.xlsx & .pdf)	₱ 22,000.00
Phase 2: Financial Reconciliation & Driver Payroll Expansion	- Driver Cash-on-Hand (COH) Sent Log & Allowance Tracker - Driver & Helper Payroll Calculator (Destination-based rates & CA deductions) 1-Click Printable Driver & Helper Payment Slips	₱13,000.00
COMPLETE SYSTEM BUNDLE (Phases 1 & 2 Combined)	Full delivery of end-to-end dispatching, freight auto-math, cash allowance tracking, driver payroll, and official client billing statements.	₱35,000.00
Phase 3: Extended Features & Driver Mobile App (Optional Expansion)	- Fleet Repair & Maintenance Service Tracker - System Security Audit Log & Role-Based User Access Control - Mobile Driver Liquidation App: Dedicated mobile application enabling drivers to encode trip expenses/liquidations directly from their phones for automated admin review and system sync.	₱15,000.00 (Optional Future Upgrade)

5.2 Milestone Payment Structure (40 / 40 / 20 Split)

Payments are structured into three clear performance milestones tied directly to verifiable software deliverables:

milestone	trigger / checkpoint	split %	bundle amount
1. Kickoff Deposit	Proposal signing, project initialization, and database architecture setup.	40%	₱14,000.00
2. Beta Review & UAT	Functional core system demo covering dispatch, auto-math, COH, and payroll calculations.	40%	₱14,000.00
3. Final Handover	Live system deployment, admin staff training, and source code handover.	20%	₱7,000.00

5.3 Development & Deployment Schedule (6-Week Part-Time Timeline)

To ensure code stability and maintain strict quality testing, development will be executed in dedicated milestone sprints. The schedule is structured to allow careful development, thorough testing with sample data, and smooth administrative onboarding:

Weeks 1 – 2: System Architecture & Smart Dispatch Setup

- Database schema design and core backend architecture setup.
- Active Fleet & Driver Roster master tables setup.
- Smart Dispatch Entry Form with route dropdowns, TLO validation, and auto-math freight calculation engine.

Weeks 3 – 4: Operations Hub & Allowance Tracking

- Master Operations Hub dashboard with lifecycle status tabs (Billed, Unbilled, For Checking) and Frontload/Backload route tags.
- Executive Operations Command Dashboard view.
- Driver Cash-on-Hand (COH) Sent Log and allowance tracking module.

Week 5: Payroll Engine & Report Generators

- Driver & Helper Payroll Engine (destination-based rates & flexible CA deduction rules)
- 1-Click Printable Driver Payment Slips.
- Automated Cargill & Porbido Billing Statement Exporters (.xlsx Excel & .pdf formats).

Week 6: User Acceptance Testing (UAT), Staff Onboarding & Production Go-Live

- Internal testing using historical Cargill billing data.
- Client Beta Review, feedback adjustments, and admin staff training.
- Final production deployment and official system handover.

5.4 Warranty & Technical Support Terms

- **30-Day Post-Launch Technical Warranty (Free):** Includes 30 calendar days of complimentary technical warranty support following production go-live. This covers bug fixes, database adjustments, freight calculation formula tweaks, and administrative staff assistance.
- **Optional Ongoing SLA Maintenance Package (₱2,000.00 / month):** Following the complimentary 30-day warranty, Porbido Trucking may opt for an ongoing technical support agreement. This covers:
 - Cloud hosting management and database maintenance.
 - Automated periodic database backups and data safety checks.
 - Priority bug fixes and minor workflow adjustments.

PROPOSAL ACCEPTANCE & SIGN-OFF

Submitted by:  **JOERY J. SAN FELIPE**

Accepted & Approved by:

PORBIDO TRUCKING & HAULING SERVICE MANAGEMENT
Date: _____